

Project name	Corridor Vc Completion Project
Country	Croatia
Business sector	Transport
Project ID	41325
Funding source	EBRD
Type of contract	Project Goods, Works and Consultancy Services
Type of notice	General Procurement Notice (update)
Issue date	April 29, 2014
Closing date	April 29, 2015

GENERAL PROCUREMENT NOTICE

This notice updates:

A) the previous General Procurement Notice (ref. 6150-GPN-41325) originally published on: i) EBRD website, Procurement Notices (www.ebrd.com) on June 21, 2010; ii) “Development Business” website (devbusiness.com) on June 24, 2010; iii) “Hrvatske autoceste” website, Procurement notice (www.hac.hr) on June 23, 2010; iv) in Croatian daily newspaper "Jutarnji list" hard copy issue dated June 26 2010; v) in Croatian Official Gazette "Narodne novine" hard copy issue dated July 7, 2010;

B) previous update of General Procurement Notice (ref. 6948-GPN-41325) published on: EBRD website, Procurement Notices (www.ebrd.com) on November 13, 2012; on the “Development Business” website (devbusiness.com) on December 11, 2012; “Hrvatske autoceste” website, Procurement notice (www.hac.hr) on January 7, 2013; “Official Journal of European Union” website on December 4, 2012; in Croatian daily newspaper “Jutarnji list” hard copy issue dated January 7, 2013; in Croatian Official Gazette “Narodne novine” hard copy issue dated January 7, 2013.

1. “Hrvatske autoceste” d.o.o. (“HAC”) has received a loan from the European Bank for Reconstruction and Development (“EBRD”) and from the European Investment Bank (“EIB”) toward the costs of the financing of construction of motorway sections along European Corridor Vc placed in Republic of Croatia.

2. All works required for the Project, which have total estimated cost of around EUR 120.000.000,00 have been already procured, including:

- Group of works I: Section Sredanci – Bosnia & Herzegovina border: route (in total length of 3,2 km);
- Group of works II: Section Sredanci – Bosnia & Herzegovina border: bridge over river SAVA, Croatian part (in total length of 0,66 km) - under contracting;
- Group of works III: Section Ploče interchange – Bosnia & Herzegovina border: border crossing “Metković” (in total length of 1,5 km);
- Group of works IV: Section Ploče interchange – Bosnia & Herzegovina border: route (in total length of 7,5 km);

3. New works that require the procurement will be tendered and will be solely financed from the loan savings from the EBRD loan. These works pertain the construction of the below stated section:

- A5 Motorway Subsection (Beli Manastir - Osijek - Svilaj): "Drava Bridge - Osijek Interchange" (in a total length of 3.8 km);

4. Tendering procedure for above stated works is expected to begin in August 2014;

5. Contract to be financed with the proceeds of a loan from the EBRD will be subject to the EBRD's "*Procurement Policies and Rules*" (issue May 2010) and will be opened to firms from any country. The proceeds of the loan will not be used for the purpose of any payment to persons or entities, or for any import of goods, if such payment or import is prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations or under a law of official regulation of the Purchaser's country.

6. Interested contractors for further information should contact:

*Contact person: Mr. Igor Guja
"Hrvatske autoceste" d.o.o.
Address: Širolina 4, 10000 Zagreb, Croatia
E – mail address: igor.guja@hac.hr
Tel: +385-1-4694-436
Fax: +385-1-4694-542*